
 
 

 
 

 
January 18, 2021 

 
Mr. Dan Werner 
Town of Middlebury 
Department of Public Works 
1020 S. Route 7 
Middlebury, VT  05753 
 

Subject: Town of Middlebury: Contract No. 1 - Court Street Water Improvements
Bid Tabulation and Recommendation of Contract Award 

  
Dear Dan: 
 
 We have reviewed the construction bids received on Thursday, January 14, 2021 for the Court Street Water 
Improvements project to assist the Town of Middlebury in awarding the contract to the “lowest responsive, responsible 
bidder,” in accordance with the Contract Documents. The term “responsive” generally refers to the completeness of the 
bid.  The term “responsible” generally refers to the bidder’s experience, qualifications and ability to administer and 
complete the proposed work. 

 
Enclosed is a tabulation of the seven bids received.  Two bids had minor discrepancies that did not affect the bid 

outcome. These discrepancies are described in the Notes section of the Bid Tab. Belden Construction LLC was the low 
bidder with a bid of $686,323.00. 

 
In determining responsibility, we have relied on our direct experience working with Belden Construction LLC 

(formerly The Belden Company, Inc.) on numerous projects in the past, including most recently the Rutland City South 
End Water Distribution Improvements Project and the Town of Middlebury Wastewater Pump Station Improvements 
Project. In our opinion, Belden Construction LLC has the experience, qualifications, and ability to administer and 
complete the proposed work as necessary to be considered “responsible.” We have not gathered specific information 
regarding Belden Construction LLC’s financial status or capacity.  However, we are not aware of any financial or payment 
problems associated with their projects.  Further, this project requires both a 100% Performance Bond and a 100% 
Payment Bond. 

 
Furthermore, OCE is satisfied that Belden Construction LLC has complied with the requirements of the DBE 

solicitation satisfying the “Six Good Faith Efforts” guidance to provide DBEs the opportunity to compete for work on this 
project.   

 
Based on the above bid review, it is our recommendation that the Town award the project to Belden 

Construction LLC. We have retained copies of the bid packages for our files and for preparing the Construction 
Agreement.  The Town should retain the Contractor’s Bid Bond until the project is awarded. 
 

Please advise how you would like us to draft the Construction Agreement and give us a call should you have any 
questions. 
 

Sincerely, 

 
Robert M. Clark, P.E. 
Senior Project Engineer 

 
Cc: Don Haddox – Water Investment Division 
 
Enclosures /1/  
001-052  Contract 1  B2   



Town of Middlebury - Contract No. 1 - Court Street Water Improvements
BID TABULATION

Item Item Description Quantity Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
1.0 Contract General Conditions
1.1 Contract General Conditions 1                 L.S. $75,000.00 $75,000.00 $65,000.00 $65,000.00 $55,000.00 $55,000.00 $122,000.00 $122,000.00 $178,198.00 $178,198.00 $109,000.00 $109,000.00 $30,300.00 $30,300.00 $124,000.00 $124,000.00
2.0 Traffic Control
2.1 Traffic Control 1                 L.S. $30,000.00 $30,000.00 $40,000.00 $40,000.00 $65,000.00 $65,000.00 $22,000.00 $22,000.00 $58,620.00 $58,620.00 $15,000.00 $15,000.00 $130,625.00 $130,625.00 $137,000.00 $137,000.00
3.0 Erosion Prevention and Sediment Control
3.1 Erosion Prevention and Sediment Control 1                 L.S. $5,000.00 $5,000.00 $5,000.00 $5,000.00 $9,000.00 $9,000.00 $7,000.00 $7,000.00 $8,200.00 $8,200.00 $3,200.00 $3,200.00 $5,250.00 $5,250.00 $3,000.00 $3,000.00
4.0 Earthwork
4.1 Trench Rock Removal 50               C.Y. $250.00 $12,500.00 $1.00 $50.00 $250.00 $12,500.00 $275.00 $13,750.00 $450.00 $22,500.00 $175.00 $8,750.00 $476.25 $23,812.50 $400.00 $20,000.00 2

4.2 Additional Excavation Below Subgrade 100            C.Y. $50.00 $5,000.00 $5.00 $500.00 $40.00 $4,000.00 $33.00 $3,300.00 $56.00 $5,600.00 $33.00 $3,300.00 $50.00 $5,000.00 $12.00 $1,200.00 3

4.3 Additional Bedding Materials Below Subgrade
4.3.1 Additional 3/4" Crushed Stone Bedding Below Subgrade 50               C.Y. $50.00 $2,500.00 $25.00 $1,250.00 $40.00 $2,000.00 $28.00 $1,400.00 $28.00 $1,400.00 $32.00 $1,600.00 $50.00 $2,500.00 $50.00 $2,500.00
4.3.2 Additional Bank Run Sand Bedding Below Subgrade 50               C.Y. $35.00 $1,750.00 $25.00 $1,250.00 $30.00 $1,500.00 $27.00 $1,350.00 $28.00 $1,400.00 $25.00 $1,250.00 $38.00 $1,900.00 $48.00 $2,400.00
4.3.3 Additional Bank Run Gravel Bedding Below Subgrade 50               C.Y. $35.00 $1,750.00 $25.00 $1,250.00 $30.00 $1,500.00 $22.00 $1,100.00 $28.00 $1,400.00 $39.00 $1,950.00 $35.00 $1,750.00 $48.00 $2,400.00
4.4 Miscellaneous Excavation and Backfill 50               C.Y. $25.00 $1,250.00 $50.00 $2,500.00 $50.00 $2,500.00 $80.00 $4,000.00 $70.00 $3,500.00 $66.00 $3,300.00 $100.00 $5,000.00 $32.00 $1,600.00
4.5 Replacement Trench Backfill 750            C.Y. $35.00 $26,250.00 $25.00 $18,750.00 $40.00 $30,000.00 $25.00 $18,750.00 $33.00 $24,750.00 $30.00 $22,500.00 $35.00 $26,250.00 $50.00 $37,500.00
5.0 Bituminous Concrete Pavement including Gravel Base and Gravel Subbase
5.1 Bituminous Concrete Pavement, Trench Patch (Court Street) 1,250        S.Y. $80.00 $100,000.00 $90.00 $112,500.00 $115.00 $143,750.00 $61.00 $76,250.00 $70.00 $87,500.00 $97.00 $121,250.00 $142.54 $178,175.00 $112.00 $140,000.00
5.2 Bituminous Concrete Pavement, Trench Patch (Town Roads/Private Drives) 250            S.Y. $80.00 $20,000.00 $90.00 $22,500.00 $67.00 $16,750.00 $60.00 $15,000.00 $85.00 $21,250.00 $125.00 $31,250.00 $158.81 $39,702.50 $95.00 $23,750.00
6.0 Curb
6.1 Concrete Curb 250            L.F. $30.00 $7,500.00 $50.00 $12,500.00 $40.00 $10,000.00 $40.00 $10,000.00 $59.00 $14,750.00 $60.00 $15,000.00 $44.00 $11,000.00 $26.00 $6,500.00
7.0 Sidewalk
7.1 Concrete Sidewalk 750            S.F. $12.00 $9,000.00 $10.00 $7,500.00 $10.00 $7,500.00 $10.00 $7,500.00 $15.00 $11,250.00 $21.00 $15,750.00 $10.00 $7,500.00 $20.00 $15,000.00
7.2 Truncated Domes 16               S.F. $120.00 $1,920.00 $50.00 $800.00 $50.00 $800.00 $44.00 $704.00 $28.00 $448.00 $43.00 $688.00 $42.00 $672.00 $44.00 $704.00
8.0 Water Mains
8.1 12-inch CL52 Ductile Iron Water Main 975            L.F. $150.00 $146,250.00 $140.00 $136,500.00 $130.00 $126,750.00 $175.00 $170,625.00 $125.00 $121,875.00 $182.00 $177,450.00 $150.47 $146,708.25 $195.00 $190,125.00
8.2 8-inch CL52 Ductile Iron Water Main 75               L.F. $150.00 $11,250.00 $135.00 $10,125.00 $116.00 $8,700.00 $182.00 $13,650.00 $202.00 $15,150.00 $156.00 $11,700.00 $491.36 $36,852.00 $535.00 $40,125.00
8.3 6-inch CL52 Ductile Iron Water Main 25               L.F. $150.00 $3,750.00 $125.00 $3,125.00 $108.00 $2,700.00 $146.00 $3,650.00 $178.00 $4,450.00 $155.00 $3,875.00 $78.09 $1,952.25 $160.00 $4,000.00
8.4 4-inch CL52 Ductile Iron Water Main 100            L.F. $150.00 $15,000.00 $115.00 $11,500.00 $108.00 $10,800.00 $114.00 $11,400.00 $143.00 $14,300.00 $145.00 $14,500.00 $382.65 $38,265.00 $405.00 $40,500.00
9.0 Valve Vault Manholes
9.1 Valve Vault Manhole- #1 1                 EA. $15,000.00 $15,000.00 $19,000.00 $19,000.00 $24,000.00 $24,000.00 $22,000.00 $22,000.00 $19,000.00 $19,000.00 $26,550.00 $26,550.00 $18,285.60 $18,285.60 $24,000.00 $24,000.00
9.2 Valve Vault Manhole- #2 1                 EA. $15,000.00 $15,000.00 $13,727.50 $13,727.50 $15,000.00 $15,000.00 $13,200.00 $13,200.00 $16,500.00 $16,500.00 $22,700.00 $22,700.00 $13,235.00 $13,235.00 $19,000.00 $19,000.00
9.3 Valve Vault Manhole- #3 1                 EA. $15,000.00 $15,000.00 $15,570.50 $15,570.50 $24,000.00 $24,000.00 $20,000.00 $20,000.00 $18,000.00 $18,000.00 $22,000.00 $22,000.00 $17,432.70 $17,432.70 $22,000.00 $22,000.00

10.0 Water Gate Valves (Direct Bury)
10.1 12-inch Gate Valves 1                 EA. $2,500.00 $2,500.00 $2,300.00 $2,300.00 $3,100.00 $3,100.00 $2,900.00 $2,900.00 $3,000.00 $3,000.00 $2,600.00 $2,600.00 $2,391.50 $2,391.50 $3,000.00 $3,000.00
10.2 6-inch Gate Valves 1                 EA. $1,250.00 $1,250.00 $925.00 $925.00 $1,500.00 $1,500.00 $1,400.00 $1,400.00 $1,500.00 $1,500.00 $1,300.00 $1,300.00 $1,033.30 $1,033.30 $1,500.00 $1,500.00
10.3 4-inch Gate Valves 1                 EA. $1,000.00 $1,000.00 $800.00 $800.00 $1,300.00 $1,300.00 $1,000.00 $1,000.00 $1,200.00 $1,200.00 $840.00 $840.00 $824.00 $824.00 $1,500.00 $1,500.00
11.0 Interconnection with Existing Water Mains
11.1 Interconnection with Existing 12-inch Water Mains 2                 EA. $7,500.00 $15,000.00 $6,800.00 $13,600.00 $4,000.00 $8,000.00 $3,300.00 $6,600.00 $3,000.00 $6,000.00 $8,300.00 $16,600.00 $5,625.00 $11,250.00 $8,000.00 $16,000.00
11.3 Interconnection with Existing 6-inch Water Mains 2                 EA. $6,500.00 $13,000.00 $3,125.00 $6,250.00 $3,000.00 $6,000.00 $3,410.00 $6,820.00 $2,500.00 $5,000.00 $8,200.00 $16,400.00 $4,250.00 $8,500.00 $5,000.00 $10,000.00
11.4 Interconnection with Existing 4-inch Water Mains 1                 EA. $6,000.00 $6,000.00 $2,500.00 $2,500.00 $3,000.00 $3,000.00 $4,600.00 $4,600.00 $3,000.00 $3,000.00 $8,100.00 $8,100.00 $4,500.00 $4,500.00 $5,000.00 $5,000.00
12.0 Ductile Iron Fittings
12.1 D.I. M.J. Water Main Fittings 2,000        LBS. $7.50 $15,000.00 $5.00 $10,000.00 $6.00 $12,000.00 $7.00 $14,000.00 $10.00 $20,000.00 $4.00 $8,000.00 $7.50 $15,000.00 $10.00 $20,000.00
13.0 Hydrant Assemblies
13.1 Fire Hydrant Assembly 2                 EA. $6,000.00 $12,000.00 $2,900.00 $5,800.00 $3,000.00 $6,000.00 $3,000.00 $6,000.00 $2,125.00 $4,250.00 $3,600.00 $7,200.00 $1,988.00 $3,976.00 $2,700.00 $5,400.00
13.2 Fire Hydrant Extension 1                 VLF $350.00 $350.00 $750.00 $750.00 $500.00 $500.00 $420.00 $420.00 $1,550.00 $1,550.00 $1,740.00 $1,740.00 $812.95 $812.95 $575.00 $575.00
13.3 Remove Fire Hydrant 2                 EA. $1,000.00 $2,000.00 $500.00 $1,000.00 $1,500.00 $3,000.00 $1,400.00 $2,800.00 $865.00 $1,730.00 $1,000.00 $2,000.00 $2,000.00 $4,000.00 $485.00 $970.00
14.0 Water Services
14.1 Water Service Piping

14.1.1 1-inch Water Service Piping 250            L.F. $65.00 $16,250.00 $55.00 $13,750.00 $70.00 $17,500.00 $124.00 $31,000.00 $67.00 $16,750.00 $110.00 $27,500.00 $120.00 $30,000.00 $85.00 $21,250.00
14.1.2 1-inch Water Service Piping with Sleeve 450            L.F. $80.00 $36,000.00 $60.00 $27,000.00 $100.00 $45,000.00 $70.00 $31,500.00 $49.00 $22,050.00 $230.00 $103,500.00 $156.00 $70,200.00 $100.00 $45,000.00
14.1.3 1 1/2-inch Water Service Piping with Sleeve 60               L.F. $90.00 $5,400.00 $120.00 $7,200.00 $125.00 $7,500.00 $110.00 $6,600.00 $95.00 $5,700.00 $300.00 $18,000.00 $227.00 $13,620.00 $170.00 $10,200.00
14.2 Corporation and Curb Stops

14.2.1 1-inch Corporation Stops 14               EA. $600.00 $8,400.00 $500.00 $7,000.00 $200.00 $2,800.00 $235.00 $3,290.00 $315.00 $4,410.00 $100.00 $1,400.00 $397.50 $5,565.00 $82.00 $1,148.00
14.2.2 1-inch Curb Stops 14               EA. $600.00 $8,400.00 $500.00 $7,000.00 $500.00 $7,000.00 $1,000.00 $14,000.00 $180.00 $2,520.00 $2,600.00 $36,400.00 $1,300.00 $18,200.00 $200.00 $2,800.00
14.2.3 1 1/2-inch Corporation Stops 1                 EA. $750.00 $750.00 $750.00 $750.00 $400.00 $400.00 $700.00 $700.00 $1,000.00 $1,000.00 $375.00 $375.00 $704.66 $704.66 $465.00 $465.00
14.2.4 1 1/2-inch Curb Stops 1                 EA. $750.00 $750.00 $750.00 $750.00 $1,000.00 $1,000.00 $1,100.00 $1,100.00 $500.00 $500.00 $2,800.00 $2,800.00 $1,820.00 $1,820.00 $390.00 $390.00
15.0 Thrust Blocks
15.1 Cast in Place Concrete Thrust Blocks 2                 C.Y. $250.00 $500.00 $500.00 $1,000.00 $500.00 $1,000.00 $600.00 $1,200.00 $3,000.00 $6,000.00 $250.00 $500.00 $650.00 $1,300.00 $1,300.00 $2,600.00
16.0 Pipe Joint Thrust Restraint
16.1 Pipe Joint Thrust Restraint 25               EA. $125.00 $3,125.00 $200.00 $5,000.00 $200.00 $5,000.00 $300.00 $7,500.00 $160.00 $4,000.00 $140.00 $3,500.00 $136.50 $3,412.50 $155.00 $3,875.00
17.0 Pipe Insulation
17.1 Buried Rigid Insulation Board 500            S.F. $3.00 $1,500.00 $3.00 $1,500.00 $2.00 $1,000.00 $3.00 $1,500.00 $1.50 $750.00 $1.30 $650.00 $1.58 $790.00 $4.00 $2,000.00
18.0 Temporary Water Service
18.1 Temporary Water Service 1                 L.S. $30,000.00 $30,000.00 $35,000.00 $35,000.00 $25,000.00 $25,000.00 $53,000.00 $53,000.00 $25,000.00 $25,000.00 $68,500.00 $68,500.00 $36,320.00 $36,320.00 $42,000.00 $42,000.00
19.0 Sanitary Sewer
19.1 8-inch Sanitary Sewer Piping 25               L.F. $100.00 $2,500.00 $90.00 $2,250.00 $50.00 $1,250.00 $57.00 $1,425.00 $102.00 $2,550.00 $140.00 $3,500.00 $48.68 $1,217.00 $68.00 $1,700.00
19.2 6-inch Sanitary Sewer Piping 50               L.F. $80.00 $4,000.00 $90.00 $4,500.00 $45.00 $2,250.00 $56.00 $2,800.00 $100.00 $5,000.00 $110.00 $5,500.00 $43.66 $2,183.00 $66.00 $3,300.00
19.3 4-inch Sanitary Sewer Piping 100            L.F. $60.00 $6,000.00 $90.00 $9,000.00 $45.00 $4,500.00 $54.00 $5,400.00 $66.00 $6,600.00 $55.00 $5,500.00 $39.68 $3,968.00 $33.00 $3,300.00
20.0 Contaminated Earthwork
20.1 Initial Site Assessment by Environmental Consultant 8                 Hour $125.00 $1,000.00 $100.00 $800.00 $200.00 $1,600.00 $90.00 $720.00 $165.00 $1,320.00 $130.00 $1,040.00 $106.00 $848.00 $120.00 $960.00
21.0 Contaminated Earthwork Documentation
21.1 Health and Safety Plan 1                 L.S. $1,000.00 $1,000.00 $1,000.00 $1,000.00 $2,500.00 $2,500.00 $1,400.00 $1,400.00 $110.00 $110.00 $850.00 $850.00 $700.00 $700.00 $110.00 $110.00
21.2 Management Plan 1                 L.S. $1,500.00 $1,500.00 $1,000.00 $1,000.00 $4,000.00 $4,000.00 $2,000.00 $2,000.00 $1,100.00 $1,100.00 $1,600.00 $1,600.00 $1,370.00 $1,370.00 $1,070.00 $1,070.00
21.3 End of Work Summary Documentation 1                 L.S. $2,500.00 $2,500.00 $1,000.00 $1,000.00 $4,000.00 $4,000.00 $2,500.00 $2,500.00 $550.00 $550.00 $1,700.00 $1,700.00 $1,485.00 $1,485.00 $520.00 $520.00
21.4 Petroleum Cleanup Fund Reimbursement Documentation 1                 L.S. $1,500.00 $1,500.00 $1,000.00 $1,000.00 $5,000.00 $5,000.00 $2,800.00 $2,800.00 $450.00 $450.00 $500.00 $500.00 $400.00 $400.00 $450.00 $450.00
21.5 Contaminated Earthwork General Conditions 1                 Days $1,000.00 $1,000.00 $1,000.00 $1,000.00 $5,000.00 $5,000.00 $1,100.00 $1,100.00 $8,500.00 $8,500.00 $1,200.00 $1,200.00 $985.00 $985.00 $35,500.00 $35,500.00
22.0 Excavating and Handling for Offsite Disposal of Contaminated Soil
22.1 Offsite Disposal of Contaminated Soils - Certified Landfill 60               Tons $900.00 $54,000.00 $100.00 $6,000.00 $100.00 $6,000.00 $125.00 $7,500.00 $158.00 $9,480.00 $170.00 $10,200.00 $125.80 $7,548.00 $225.00 $13,500.00
23.0 Substitute Materials in Contaminated Areas
23.1 Substitute Nitrile Gaskets 30               EA. $50.00 $1,500.00 $200.00 $6,000.00 $40.00 $1,200.00 $31.00 $930.00 $63.00 $1,890.00 $70.00 $2,100.00 $26.25 $787.50 $44.00 $1,320.00
23.2 Bentonite Trench Plugs 2                 EA. $1,000.00 $2,000.00 $1,000.00 $2,000.00 $500.00 $1,000.00 $1,500.00 $3,000.00 $650.00 $1,300.00 $350.00 $700.00 $1,000.00 $2,000.00 $700.00 $1,400.00

TOTAL 1 4

Notes

Robert M. Clark, P.E., Senior Project Engineer
Otter Creek Engineering, Inc.

Date 1/18/2021

Engineers representing the Town of Middlebury, Vermont
Contract No. 1 - Court Street Water Improvements

4 - Despite the discrepancies described in Notes 2 and 3, the Base Bid Total Price is equal to the calculated total sum of all 
of the Base Bid items presented on the Bid Schedule. 

Desroches Construction Services J.A. McDonald, Inc.

The information tabulated above accurately reflects bids received by the 
Town of Middlebury, Vermont on January 14, 2021.

1 - The total Base Bid ($778,114.00) was incorrect and did not reflect the calculated total sum of all of the Base Bid items 
presented on the Bid Schedule ($788,134.00).  This resulted in an increase of $20.00 to the total Base Bid as presented on 
the Bid Schedule. 

2 - The total price for this item in figures ($400.00) was different from the unit price in words ($400.00) multiplied by the 
quantities given. The unit price in words was selected per the Contract Documents, which when multiplied by the given 
quantity (10 C.Y.) resulted in an increase of $19,600.00 to the Total Price for that item.  The Total Price for this item was 
adjusted accordingly, to $20,000.

3 - The total price for this item in figures ($12.00) was different from the unit price in words ($12.00) multiplied by the 
quantities given. The unit price in words was selected per the Contract Documents, which when multiplied by the given 
quantity (100 C.Y.) resulted in an increase of $1,188.00 to the Total Price for that item.  The Total Price for this item was 
adjusted accordingly, to $1,200.00.

Belden Construction LLC

$686,323.00

Engineer's Estimate

$778,345.00 $1,116,107.00

Munson Earth-Moving Corp. Champlain Construction

$994,858.00 $999,879.21

S. D. Ireland Brothers Corp. J. Hutchins, Inc.

$769,650.00 $788,134.00 $824,801.00
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